
REQUEST FOR QUALIFICATIONS (RFQ) 
RFQ 07-012 

 
The City of Houston intends to enter into contract with a professional engineer to provide 
engineering services for the projects listed below.  The work to be performed by the 
engineer under the proposed contract shall consist of Phase I, II and III professional 
engineering services per the city’s standard design contract (available for reference at: 
http://www.publicworks.cityofhouston.gov/documents/procedures/cip_projects/standard_engineering_
services_contract.pdf 
 
To qualify for the selection, the submitting firm must have a professional engineer, 
registered in Texas, who can sign and seal the work to be performed under the contract.  To 
be considered for evaluation, firms should submit a specific statement of qualifications 
(SOQ) for the project(s) below and may not submit more than one response to this RFQ or 
be subject to disqualification.   
 
The submittal shall include a transmittal letter. Following the transmittal letter shall be a one-
page letter from each sub-consulting firm proposed in the submittal indicating that firm’s 
desire to be included and indicating a general statement of the scope of services that the 
sub-consultant will perform if the submitting firm is selected. A copy of the submitting firm’s 
response to questionnaire pertaining to” conflict of interest” submitted to the City Secretary 
should also be included.  Local Government Code Chapter 176 requires firms seeking to do 
business with the City of Houston (“City”) to file a Conflict of Interest Questionnaire with the 
City Secretary. The Conflict of Interest Questionnaire is available for downloading on the 
Texas Ethics Commission’s website at: <http://www.ethics.state.tx.us/forms/CIQ.pdf>.  The 
completed Conflict of Interest Questionnaire will be posted on the City Secretary’s website.  
A list of the City Local Government Officers is posted on the City Secretary’s website.  It is 
the submitting firm's responsibility to submit the latest version of the CIQ form as 
promulgated by the Texas Ethics Commission. 
 
The length of submittal document shall not exceed 10 pages (single sided).  The 
qualifications shall include:  
 

• specific technical capabilities of the firm(s) for the project(s); 
• prior demonstrated experience in accomplishing similar projects;  
• demonstrated timeliness on similar projects;  
• demonstrated ability to find cost saving/cost effective solutions;  
• examples of effective services rendered during the construction phase of projects 

engineered by the firm; 
• specific qualifications of employees intended to be assigned on the project(s); 
• identification and qualifications of sub-consultants intended to be used on the 

project(s), and  
• demonstrated ability to fulfill MWBE goals.  

 
A committee appointed by the Director of Public Works will review the submittals and 
recommend the most highly qualified submitting firms for selection. The PWE-100 Form and 
previously completed engineer evaluations on file will be used along with the submittal 
document for evaluating each submitting firm’s qualification.   
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A pre-submittal meeting will be held at 3:30PM on 16 June, 2006 in the George Brown 
Convention Center, Room 306, to discuss this and other solicitations. A firm may not have 
more than two (2) members at this meeting.   
 
Deadline: Seven (7) copies of a letter of interest notifying the City of Houston of the 
provider’s intent to be considered for these professional services, including qualifications 
and accompanying statements shall be addressed to the City of Houston, Department of 
Public Works and Engineering 611 Walker, 15th floor, Attention: Mr. Harish Jajoo, P.E. 
Houston, Texas 77002 and will be received until 2:00 p.m. (CST) by June 30, 2006.  Any  
submissions received after this time will not be considered.  Submit qualifications in a  
sealed envelope and clearly identify RFQ number and firm name on outside of the envelope.   
 
Package No. I  
S-1000-27-2 (WA10886-01): Pump Station Upgrades: Replace Transfer Switches at 
Sims Bayou, Acres Homes and Willow Chase 

 
• Project Location: The project area is located at the Sims Bayou, Acres Homes 

and Willow Chase pump stations. 
 

• General Scope: This project consists of the replacement of transfer switches at 
Sims Bayou, Acres Homes and Willow Chase pump stations for efficient and 
reliable monitoring of the voltage coming into the plants. 

 
• Anticipated COH Milestones:  

   Initiation of engineering: No later than 4th quarter of fiscal year 2007 
       Commencement of construction: No later than 1st quarter of fiscal year 2009 
     Completion of Construction: No later than 4th quarter of fiscal year 2010 
 
S-1000-28-2 (WA10886-02): Pump Station Upgrades: Tie Ground Storage Tank 3 to 
Ground Storage Tank 1 at Bellaire Braes and Reroute Brookfield and D111-2 wells 
to Bellaire Braes 

 
• Project Location: The project is located at the Bellaire Braes, Brookfield and D-

111-2 pump stations. 
 

• General Scope: This project consists of tying the 5 MG ground storage tank 3 to 
the 5 MG ground storage tank 1 at the Bellaire Braes facility to ensure that any 
tank may be on or offline without affecting operations of the other tanks and 
rerouting Brookfield and D-111-2 wells to Bellaire Braes. 

 
• Anticipated COH Milestones:  

   Initiation of engineering: No later than 4th quarter of fiscal year 2007 
       Commencement of construction: No later than 1st quarter of fiscal year 2009 
     Completion of Construction: No later than 4th quarter of fiscal year 2010 
 
S-1000-29-2 (WA10886-03): Pump Station Upgrades: Jersey Village SCADA-
Controlled Bypass Line 
 

• Project Location: The project is located at the Jersey Village facility. 
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• General Scope: This project consists of the installation of a SCADA-controlled 
facility bypass line between the 48-inch incoming surface water line and the 
outgoing 36-inch water line in the Jersey Village plant.  The bypass will be 
approximately 240 feet of 36-inch water line. 

 
• Anticipated COH Milestones:  

   Initiation of engineering: No later than 4th quarter of fiscal year 2007 
       Commencement of construction: No later than 1st quarter of fiscal year 2009 
     Completion of Construction: No later than 4th quarter of fiscal year 2010 


